Bid Tabulation:

CP0611, M St NE/Harvey Rd and 8th St NE Improvements, Contract 09-06

Schedule: A - Street Improvement
Prepared By: City of Auburn
Bid Date: 6/30/09
Engineer's Estimate Titan Earthwork, LLC Rodarte Construction, Inc Hoffman Construction
13806 16th St East PO Box 1875 PO Box 845
Sumner, WA 98390 Auburn, WA 98071 Enumclaw, WA 98022
Item No.| Sec. No. |[ltem Description Qty. Unit Unit Price Total Price Unit Price Total Price Unit Price Total Price Unit Price Total Price
1 1-04.4 Minor Changes 1 Eq. Adj. 20,000.00 | $ 20,000.00 20,000.00 | $ 20,000.00 20,000.00 | $ 20,000.00 20,000.00 | $ 20,000.00
2 1-07.17 |Mobilization 1 LS 147,000.00 | $ 147,000.00 46,977.25 | $ 46,977.25 100,000.00 | $ 100,000.00 43,100.00 | § 43,100.00
3 1-07.17 | Utility Potholing 30 EA 200.00 { $ 6,000.00 435.00 1 $ 13,050.00 300.00 | $ 9,000.00 201.00 6,030.00
4 1-09.7 Construction Site Sign(s) 2 EA 600.00{ $ 1,200.00 1,450.00 | $ 2,800.00 500.00 | $ 1,000.00 1,655.00 | § 3,310.00
5 1-10 Traffic Contro! Supervisor 1 LS 5,000.00 | $ 5,000.00 53,400.00 | $ 53,400.00 3,000.00 | § 3,000.00 12,000.00 | § 12,000.00
6 1-10 Traffic Contro! Labor (Min. Bid $32.50 per hour) 2000 HR 38.00 $ 76,000.00 46.50 | $ 93,000.00 42.00 | § 84,000.00 4020 | $ 80,400.00
7 1-10 Construction Signs Class A 500 SF 10.00 { $ 5,000.00 9.85{ % 4,925.00 20.00 10,000.00 250189 1,250.00
8 1-10 Portable Changeable Message Sign 60 Day 100.00 | $ 6,000.00 202001 $ 12,120.00 22.00 { § 1,320.00 115.001 $ 6,900.00
9 1-10 Outside Agency Uniformed Police Fiagging Labor 1 Eq. Adj. 5,000.00 | $ 5,000.00 5,000.00 |1 $ 5,000.00 5,000.00 5,000.00 5,000.00 5,000.00
10 2-01 Clearing and Grubbing 1 LS 2,000.00 | $ 2,000.00 7,500.00 | $ 7,500.00 10,000.00 10,000.00 4,800.00 4,800.00
11 2-02 Removal of Structures and Obstructions 1 LS 8,000.00 { $ 8,000.00 5125.00 | $ 5,125.00 2,000.001{ $ 2,000.00 4,740.00 4,740.00
12 2-02 Remove and Reset Fence 115 LF 15.00 | $ 1,725.00 16.50 | $ 1,897.50 17.00] § 1,955.00 18,00 | $ 2,070.00
13 2-02 Removal of Concrete Flatwork 3323 SY 10.00 | $ 33,230.00 280 (8% 9,304.40 6.00 | § 19,938.00 6.50 | $ 21,598.50
14 2-02 Removal of Curb and Gutter 3000 LF 200 $ 6,000.00 040 | $ 1,200.00 3.00 | § 9,000.00 530 $ 15,900.00
15 2-03 Roadway Excavation Including Haul 3780 cY 15.00 [ $ 56,700.00 17851 % 67,473.00 18.00 | § 68,040.00 14.25 | $ 53,865.00
16 2-03 Unsuitable Foundation Excavation Including Haul 80 CY 15.00 | $ 1,200.00 19.00 1,520.00 30001 8 2,400.00 18.75| $ 1,500.00
17 2-03 Gravel Borrow Including Haul 300 TON 15.00 [ $ 4,500.00 18.00 | § 5,400.00 1500 | $ 4,500.00 1460 { $ 4,380.00
18 2-06 Subgrade Preparation 7940 SY 1.75[ $ 13,895.00 0.50 3,970.00 060| $ 4,764.00 595] % 47,243.00
19 2-07 Water 300 Mgal. 15,00 | $ 4,500.00 40.00 | $ 12,000.00 25.00| $ 7,500.00 5753 | $ 17,259.00
20 2-09 Shoring or Extra Excavation Class B 7800 SF 025]% 1,850.00 210 $ 16,380.00 005| $ 390.00 0238 1,794.00
21 4-04 Crushed Surfacing Top Course 300 TON 16.00 | $ 4,800.00 24.00 [ $ 7,200.00 22001 % 6,600.00 16.55 | $ 4,965.00
22 4-04 Crushed Surfacing Base Course 3580 TON 16.00 | $ 57,280.00 14.00 | $ 50,120.00 18.00 ] $ 64,440.00 1555 | $ 55,669.00
23 5-04 HMA Class B (Modified) 2190 TON 100.00 | $ 219,000.00 68.50 | § 150,015.00 70.00 | $ 153,300.00 6753 | $ 147,890.70
24 5-04 HMA Class E 2700 TON 85.00 | $ 229,500.00 63.50 | $ 171,450.00 65.00 { $ 175,500.00 62.46 | $§ 168,642.00
25 5-04 Incidental HMA 80 TON 12000 [ $ 9,600.00 160.00 | $ 12,800.00 150.00 | $ 12,000.00 160.27 | $ 12,821.60
26 5-04 Planing Bituminous Pavement 5065 SY 4.50 | $ 22,792.50 2201} % 11,143.00 5.00 | $ 25,325.00 3551 % 17,980.75
27 6-12 Block Wall 325 SF 30.00 | $ 9,750.00 16.10 | $ 5,232.50 19.00 | $ 6,175.00 18.88 { $ 6,136.00
Solid Wall Polyvinyl Chloride (PVC) Storm Pipe,
28 7-04 SDR-35, 12 inch Diam 1310 LF 30.00 | $ 39,300.00 1780 | § 23,318.00 2400 | $ 31,440.00 2330 $ 30,523.00
Ductile Iron Pipe, Special Class 52, Storm Pipe, 6
29 7-04 inch Diam. 60 LF 45.00 | $ 2,700.00 2125} $ 1,275.00 3000} $ 1,800.00 30201 $ 1,812.00
Ductile iron Pipe, Special Class 52, Storm Pipe, 8
30 7-04 inch Diam. 140 LF 45.00 | $ 6,300.00 26401 $ 3,696.00 38.00| % 5,320.00 36.15 | § 5,061.00
Ductile iron Pipe, Special Class 52, Storm Pipe,
31 7-04 12 inch Diam. 204 LF 50.00 | $ 10,200.00 46.00 | $ 9,384.00 50.00 | $ 10,200.00 52551 § 10,720.20
32 7-04 Storm Sewer Television Inspection 1714 LF 2001 $ 3,428.00 285 % 4,884.90 4001 $ 6,856.00 0601]% 1,028.40
33 7-05 Catch Basin Type 1 16 EA 950.00 | $ 15,200.00 985.00 ] $ 15,760.00 800.00 | $ 12,800.00 855.00 [ $ 13,680.00
34 7-05 Catch Basin Type 2, 48 inch Diam. 2 EA 2,500.00 | $ 5,000.00 2,735.00 | $ 5,470.00 2,400.00 | $ 4,800.00 283750 | $ 5,675.00
35 7-05 Catch Basin Type 2, 96 inch Diam. 2 EA 7,600.00 | $ 15,000.00 5,800.00] $ 11,600.00 7,000.00 | $ 14,000.00 6,792.00 | $ 13,584.00
36 7-05 Concrete Inlet 4 EA 800.00 { $ 3,200.00 800.00 | $ 3,200.00 750.00 3,000.00 51500 | $ 2,060.00
37 7-05 Adjust Catch Basin 3 EA 350.00 | $ 1,050.00 380.00 | $ 1,140.00 225.00 675.00 41660 | $ 1,249.80
38 7-05 Connect to Existing Catch Basin 4 EA 600.00 { § 2,400.00 730.001 8% 2,820.00 250.00 1,000.00 323.75 | $ 1,295.00
39 7-05 Remove and Reinstall Fiow Control Riser 1 EA 500.00 | § 500.00 475.00 | $ 475.00 1,300001 $ 1,300.00 475.00 | $ 475.00
40 7-05 Connect to Existing Manhole 1 EA 600.00 600.00 730.00 | $ 730.00 950.00 | $ 950.00 325.00 | $ 325.00
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Bid Tabulation:

CP0611, M St NE/Harvey Rd and 8th St NE Improvements, Contract 09-06

Schedule: A - Street Improvement
Prepared By: City of Auburn
Bid Date: 6/30/09
Engineer's Estimate Titan Earthwork, LLC Rodarte Construction, Inc Hoffman Construction
13806 16th St East PO Box 1875 PO Box 845
Sumner, WA 98390 Auburn, WA 98071 Enumclaw, WA 98022
Item No.| Sec. No. |ltem Description Qty. Unit Unit Price Total Price Unit Price Total Price Unit Price Total Price Unit Price Total Price
41 7-08 Pipe Foundation Material 475 TON 15.00 | $ 7,125.00 11.10 §,272.50 18.00 | $ 8,550.00 18.20 | § 9,120.00
42 7-08 Imported Pipe Bedding 730 TON 15.00 | $ 10,950.00 1090 | $ 7,957.00 18.00 | $ 13,140.00 16.95 | § 12,373.50
43 7-08 Select Pipe Trench Backfill 150 TON 15.00 | $ 2,250.00 1060 3 1,590.00 18.00 | $ 2,700.00 16571 $ 2,485.50
44 7-08 Imported Pipe Trench Backfill 450 TON 15.00 | § 6,750.00 10.60 | $ 4,770.00 18.00 | § 8,100.00 1655 | $ 7,447.50
45 7-08 Controlled Density Fill (CDF) for Trench Backfill 15 cY 11000 $ 1,650.00 97.00 | § 1,455.00 115001 3 1,725.00 110.70 | § 1,660.50
46 7-08 Controlled Density Fill (CDF) for Filling Pipe 35 CcY 150.00 | $ 5,250.00 124.00 | ¢ 4,340.00 130.00 | $ 4,550.00 11570 | § 4,049.50
47 8-01 Temporary Water Pollution/Erosion Control 1 Eq. Adj. 15,000.00 | $ 15,000.00 15,000.00 | § 15,000.00 15,000.00 | $ 15,000.00 15,000.00 | $ 15,000.00
48 8-02 Topsoil Type A 90 cY 40001% 3,600.00 3200} % 2,880.00 3500} $ 3,150.00 28901 % 2,601.00
49 8-02 Bark Mulch 15 CcY 300018 450.00 34.00 | $ 510.00 40.001 8 600.00 40301 $ 604.50
50 8-02 Lawn Sod 800 SY 10.00 | $ 8,000.00 32019 2,560.00 600 $ 4,800.00 13.80 | $ 11,040.00
51 8-02 Root Control Barrier 220 LF 10.00 | § 2,200.00 1280 | $ 2,816.00 25018 550.00 1150 $ 2,530.00
52 8-02 Landscape Restoration 1 Eq. Adj. Eq.Adi. | § 10,000.00 10,000.00 | $ 10,000.00 10,000.00 { $ 10,000.00 10,000.00 | $ 10,000.00
53 8-04 Cement Concrete Traffic Curb and Gutter 2906 LF 18.00 1% 52,308.00 7001 8% 20,342.00 12.00] % 34,872.00 1570 $ 45,624.20
54 8-04 Cement Concrete Traffic Curb 180 LF 300018 5,400.00 1280 | $ 2,304.00 5491 9% 988.20 16.40 | $ 2,852.00
55 8-04 Type 3 Extruded Curb 130 LF 25001 8% 3,250.00 910 $ 1,183.00 10.001 $ 1,300.00 86218 1,120.60
56 8-06 Residential Driveway Apron 338 SY 550018 18,590.00 15.65 | ¢ §,289.70 2200 % 7,436.00 47751 8% 16,139.50
57 8-06 Industrial and Commercial Driveway Apron 281 SY 60.00 | $ 16,860.00 23.30 6,547.30 30001| $ 8,430.00 71.20 | $ 20,007.20
58 8-06 Cement Conc. Driveway Approach 150 SY 50.00 1 % 7,500.00 37.00 5,550.00 18.00| $ 2,700.00 44061 $ 6,609.00
59 8-09 Raised Pavement Marker Type 2 200 EA 6.00]% 1,200.00 53519 1,070.00 5501 % 1,100.00 5501$ 1,100.00
60 8-12 Remove and Replace Fence 115 LF 25.001% 2,875.00 26.00{ $ 2,990.00 28001 $ 3,220.00 28051 % 3,225.75
61 8-13 Monument Type B (Modified) 2 EA 600.00 | $ 1,200.00 605.001{ % 1,210.00 325.00| $ 650.00 64750 | $ 1,295.00
62 8-14 Cement Concrete Sidewalk 1947 Sy 300013 58,410.00 263518 51,303.45 28001 % 54,516.00 3335|$ 64,932.45
Traffic Signal System Modification
63 8-20 (M St NE & 8th St NE) 1 LS 55,000.00 | $ 55,000.00 | 61,050.00 | $ 61,050.00 60,000.00 | $ 60,000.00 58,000.00 | § 58,000.00
Traffic Signal System Medification
64 8-20 (M St NE & 4th St NE) 1 LS 20,000.00 | $ 20,000.00 14,700.00 14,700.00 15,000.00 { $ 15,000.00 14,000.00 | § 14,000.00
65 8-20 Conduit Pipe 3 Inch Diameter 1550 LF 15.00 | $ 23,250.00 7.55 11,702.50 7001 9% 10,850.00 7201 % 11,160.00
66 8-20 Pull Box 5} EA 1,20000{ $ 7,200.00 1,220.00 7,320.00 1,200.00 | $ 7,200.00 1,160.00 | $ 6,960.00
67 8-21 Permanent Signing 1 LS 2,750.00 | $ 2,750.00 431500 | $ 4,315.00 2,000.00 | ¢ 2,000.00 3,740.00 | $ 3,740.00
68 8-21 Relocate Permanent Traffic Sign and Post 7 EA 175.00 | $ 1,225.00 30000 (% 2,100.00 17500 | $ 1,225.00 260.00 | $ 1,820.00
69 8-22 Paint Line 5560 LF 0401% 2,224.00 0251% 1,390.00 0.20 1,112.00 02518 1,390.00
Plastic Crosswalk Stripe and Stop Bar
70 8-22 (24 inch Wide) 790 LF 11.00 | § 8,690.00 325(% 2,567.50 3501 % 2,765.00 550 | $ 4,345.00
71 8-22 Plastic Traffic Arrow 19 EA 100.00 | $ 1,900.00 7470 | § 1,419.30 8000} $ 1,520.00 80.55| § 1,530.45
72 8-22 Plastic Traffic Letter 32 EA 25.00 [ $ 800.00 58.65 | § 1,876.80 60.00| $ 1,920.00 40351 8§ 1,291.20
73 8-23 Temporary Pavement Markings 25800 LF 035]% 9,030.00 0.30 | ¢ 7,740.00 0101 8 2,580.00 01418 3,612.00
74 8-31 Colored Stamped Cement Concrete 30 SY 150.00 | $ 4,500.00 4052 | § 1,215.60 120.00 | $ 3,600.00 47701 % 1,431.00
Schedule Subtotal $ 1,439,887.50 $ 1,149,292.20 $ 1,199,137.20 $ 1,205,931.30
No Tax Applicable - - - -
SCHEDULE TOTAL $ 1,439,887.50 $ 1,149,292.20 $ 1,199,137.20 $ 1,205,931.30
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Bid Tabulation: CP0611, M St NE/Harvey Rd and 8th St NE Improvements, Contract 09-06

Schedule: A - Street Improvement
Prepared By: City of Auburn
Bid Date: 6/30/09
Dennis R. Craig Construction, Inc [R.L. Alia Company Johansen Excavating Pivetta Brothers Construction
PO Box 535 107 Williams Ave South PO Box 674 PO Box 370
Redmond, WA 98073 Renton, WA 98057 Buckley, WA 98321 Sumner, WA 983980
Item
No. | Sec. No. [ltem Description Qty. Unit | Unit Price Total Price Unit Price Total Price Unit Price Total Price Unit Price Total Price
1 1-04.4 |Minor Changes 1 Eq. Adj.| 20,000.00 | $ 20,000.00 [ 20,000.00 | $ 20,000.00 | 20,000.00| 3 20,000.00 | 20,000.00{$ 20,000.00
2 1-07.17 |Mobilization 1 LS 98,481.03 | $ 98,481.03 | 112,000.00 | $ 112,000.00 | 75,000.00 | § 75,000.00 | 83,991.00 [ $ 83,991.00
3 1-07.17 |Utility Potholing 30 EA 23366 | $ 7,009.80 10.00] $ 300.00 400001 $ 12,000.00 250.00 | 8 7,500.00
4 1-09.7 |Construction Site Sign(s}) 2 EA 687.75 | $ 1,375.50 200001 $ 400.00 500,00 | $ 1,000.00 600.00 | § 1,200.00
5 1-10 Traffic Control Supervisor 1 LS 41689051 % 41,689.05 [ 25,000.00 | § 25,000.00 5,000.00 | $ 5,000.00 8,100.00 | § 8,100.00
6 1-10 Traffic Control Labor (Min. Bid $32.50 per hour) 2000 HR 426718 85,340.00 41.001 $ 82,000.00 40.00 | § 80,000.00 39.00 | § 78,000.00
7 1-10 Construction Signs Class A 500 SF 118318 5,915.00 600} % 3,000.00 5001 ¢ 2,500.00 12501 $ 6,250.00
8 1-10 Portable Changeable Message Sign 60 Day 60.74 | $ 3,644.40 70001 $ 4,200.00 150.00 | § 9,000.00 185.00 | $ 11,100.00
9 1-10 Qutside Agency Uniformed Police Fiagging Labor| 1 Eq. Adj.] 5,000.00{ $ 5,000.00 5,000,001 $ 5,000.00 5,000.00 | $ 5,000.00 5,000.00| % 5,000.00
10 2-01 Clearing and Grubbing 1 LS 9,133.97 1 8 9,133.97 | 10,000.00 | $ 10,000.00 | 15,000.00 | $ 15,000.00 | 18,000.00 | $ 18,000.00
11 2-02 Removal of Structures and Obstructions 1 LS 475572 { $ 4,755.72 500000} $ 5,000.00 | 70,000.00 | 70,000.00 | 58,500.00 | $ 58,500.00
12 2-02 Remove and Reset Fence 115 LF 17521 % 2,014.80 2000 % 2,300.00 260018 2,990.00 52.50 6,037.50
13 2-02 Removal of Concrete Flatwork 3323 SY 17218 5,715.56 8001 $ 26,584.00 7501 % 24,922.50 5.00 16,615.00
14 2-02 Removal of Curb and Gutter 3000 LF 21118 6,330.00 200( $ 6,000.00 3001(% 9,000.00 2501% 7,500.00
15 2-03 Roadway Excavation Including Haui 3780 cY 13.36 | $ 50,500.80 10.00 | $ 37,800.00 12.001 $ 45,360.00 12.00 45,360.00
16 2-03 Unsuitable Foundation Excavation Including Haul 80 cY 239118 1,912.80 10.00 [ $ 800.00 2000 $ 1,600.00 300018 2,400.00
17 2-03 Gravel Borrow Including Haul 300 TON 15131 8 4,539.00 13.00 | $ 3,800.00 16.00 | § 4,800.00 22,00 6,600.00
18 2-06 Subgrade Preparation 7940 SY 04218 3,334.80 3.00] $ 23,820.00 1101 $ 8,734.00 350|% 27,790.00
19 2-07 Water 300 Mgal. 844718 25,341.00 19.00 | $ 5,700.00 250018 7,500.00 700 (% 2,100.00
20 2-09 Shoring or Extra Excavation Class B 7800 SF 06318 4,914.00 010 | $ 780.00 0.501{$% 3,900.00 1.00| $ 7,800.00
21 4-04 Crushed Surfacing Top Course 300 TON 221718 6,651.00 1300 ] $ 3,900.00 20001 8% 6,000.00 30.00 | $ 9,000.00
22 4-04 Crushed Surfacing Base Course 3580 [ TON 17251 % 61,755.00 13.00 | $ 46,540.00 16.00 | 67,280.00 16.00| $ §7,280.00
23 5-04 HMA Class B (Modified) 2190 | TON 728118 159,453.90 7050 [ § 154,385.00 69.00{ $ 151,110.00 69.00 18 151,110.00
24 5-04 HMA Class E 2700 [ TON 67351 8% 181,845.00 65.00 | $ 175,500.00 65.00 | $ 175,500.00 64.00 | $ 172,800.00
25 5-04 incidental HMA 80 TON 17065 | $ 13,652.00 165.00 | $ 13,200.00 160.00 | $ 12,800.00 162.00 | $ 12,960.00
26 5-04 Planing Bituminous Pavement 50685 SY 2691 8% 13,624.85 2501 % 12,662.50 400($ 20,260.00 2001 % 10,130.00
27 6-12 Block Wall 325 SF 20.26 | $ 6,584.50 17.00 | $ 5,525.00 300018 9,750.00 24501 % 7,962.50
Solid Wall Polyvinyl Chloride (PVC) Storm Pipe,
28 7-04 SDR-35, 12 inch Diam 1310 LF 227718 29,828.70 35008 45,850.00 2600 (% 34,060.00 245013 32,085.00
Ductile Iron Pipe, Special Class 52, Storm Pipe,
29 7-04 6 inch Diam. 60 LF 32551 8% 1,953.00 35001 8% 2,100.00 3000 (8% 1,800.00 415018 2,490.00
Ductile Iron Pipe, Special Class 52, Storm Pipe,
30 7-04 8 inch Diam. 140 LF 3799: % 5,318.60 39.00( $ 5,460.00 39.00( 8 5,460.00 475018 6,650.00
Ductile fron Pipe, Special Class 52, Storm Pipe,
31 7-04 12 inch Diam. 204 LF 549018 11,199.60 55.00 { $ 11,220.00 62003 12,648.00 56.00 | $ 11,424.00
32 7-04 Storm Sewer Television Inspection 1714 LF 38418 6,581.76 1.00] $ 1,714.00 10018 1,714.00 20018 3,428.00
33 7-05 Catch Basin Type 1 16 EA 966921 % 15,470.72 750.00{ § 12,000.00 850.00 | § 13,600.00 9760018 15,616.00
34 7-05 Catch Basin Type 2, 48 inch Diam. 2 EA 25751118 5,150.22 1,70000 | $ 3,400.00 2,900.00 | § 5,800.00 2,600.00 | $ 5,200.00
35 7-05 Catch Basin Type 2, 96 inch Diam. 2 EA 7,123.16 | $ 14,246.32 | 13,000.00] $ 26,000.00 7.500.00 1 8% 15,000.00 | 11,000.00 | ¢ 22,000.00
36 7-05 Concrete Inlet 4 EA 92767 | $ 3,710.68 750.00 | $ 3,000.00 70000 $ 2,800.00 700.00 |} § 2,800.00
37 7-05 Adjust Catch Basin 3 EA 270821 8% 812.46 100.00 | § 300.00 350001 % 1,050.00 415.00 | ¢ 1,245.00
38 7-05 Connect to Existing Catch Basin 4 EA 219381 8 877.52 1,000.00 ] $ 4,000.00 450.00 | $ 1,800.00 500001 % 2,000.00
39 7-05 Remove and Reinstali Flow Control Riser 1 EA 240.16 | $ 240.16 3,000.00 { 3 3,000.00 500.00 | $ 500.00 860.00 | $ 860.00
40 7-05 Connect to Existing Manhole 1 EA 319771 8 318.77 70000 § 700.00 1,200.00 | $ 1,200.00 500.00 | $ 500.00
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Bid Tabulation: CP0611, M St NE/Harvey Rd and 8th St NE Improvements, Contract 09-06

Schedule: A - Street Improvement
Prepared By: City of Auburn
Bid Date: 6/30/09
Dennis R. Craig Construction, Inc |R.L. Alia Company Johansen Excavating Pivetta Brothers Construction
PO Box 595 107 Williams Ave South PO Box 674 PO Box 370
Redmond, WA 98073 Renton, WA 98057 Buckley, WA 98321 Sumner, WA 98390
Item
No. | Sec. No. |item Description Qty. Unit | Unit Price Total Price Unit Price Total Price Unit Price Total Price Unit Price Total Price
41 7-08 Pipe Foundation Material 475 TON 16.63 | $ 7,899.25 11.00 | $ 5,225.00 23.00 (% 10,925.00 12501 % 5,937.50
42 7-08 Imported Pipe Bedding 730 TON 12151 § 8,869.50 11,00 | § 8,030.00 12.00 [ $ 8,760.00 1250 | $ 9,125.00
43 7-08 Select Pipe Trench Backfill 150 TON 895 8% 1,342.50 11.00 | $ 1,650.00 15.00 | $ 2,250.00 13.50 | $ 2,025.00
44 7-08 Imported Pipe Trench Backfill 450 TON 95918 4,315.50 11001 § 4,950.00 17001 $ 7,650.00 1350 [ $ 6,075.00
45 7-08 Controlled Density Fill (CDF) for Trench Backfill 15 CcY 10233 | % 1,534.95 700019 1,050.00 95.00 [ 8 1,425.00 7500 (% 1,125.00
46 7-08 Controlled Density Fill (CDF) for Filling Pipe 35 CcY 13548 | § 4,741.80 140.00 1 $ 4,900.00 120.00 ]| § 4,200.00 200.00 | $ 7,000.00
47 8-01 Temporary Water Pollution/Erosion Control 1 Eq. Adj.| 15,000.00 | $ 15,000.00 [ 15,000.00 | § 15,000.00 [ 15,000.00 | $ 15,000.00 [ 15,000.00 | $ 15,000.00
48 8-02 Topsoil Type A 90 CcY 304718 2,742.30 50001 $ 4,500.00 50.00 | $ 4,500.00 60003 5,400.00
49 8-02 Bark Mulch 15 cY 2316 1 $ 347.40 5000} § 750.00 50.00 [ $ 750.00 400018 600.00
50 8-02 Lawn Sod 800 SY 4.86 3,888.00 60013 4,800.00 525(% 4,200.00 1350 | 8§ 10,800.00
51 8-02 Root Control Barrier 220 LF 10.04 2,208.80 4001 % 880.00 10.00 | $ 2,200.00 1350 % 2,970.00
52 8-02 Landscape Restoration 1 Eq. Adj.| 10,000.00 10,000.00 [ 10,000.00 | $ 10,000.00 [ 10,000.00 | $ 10,000.00 | 10,000.00 | $ 10,000.00
53 8-04 Cement Concrete Traffic Curb and Gutter 2906 LF 11801 $ 34,290.80 1325 8§ 38,504.50 850 | % 24,701.00 8.50 | $ 24,701.00
54 8-04 Cement Concrete Traffic Curb 180 LF 21451 % 3,861.00 22.00| $ 3,960.00 18.50 | $ 3,330.00 18.00 | $ 3,240.00
55 8-04 Type 3 Extruded Curb 130 LF 1024 1 8 1,331.20 _ 8008 1,040.00 8.00|8% 1,040.00 10.00 | $ 1,300.00
56 8-06 Residential Driveway Apron 338 SY 39151 $ 13,232.70 38.50 | $ 13,013.00 3200( $ 10,816.00 23001 % 7,774.00
57 8-06 Industrial and Commercial Driveway Apron 281 SY 59.73 | $ 16,784.13 55.00 | $ 15,455.00 40.00 | $ 11,240.00 31.00 { § 8,711.00
58 8-06 Cement Conc. Driveway Approach 150 SY 3383 | % 5,074.50 3850 | $ 5,775.00 2800 $ 4,200.00 18.50 2,775.00
59 8-09 Raised Pavement Marker Type 2 200 EA 569 % 1,138.00 475 | $ 950.00 5.00| % 1,000.00 6.00 1,200.00
60 8-12 Remove and Replace Fence 115 LF 2774 8 3,190.10 2500 § 2,875.00 26008 2,990.00 26.00 13 2,990.00
61 8-13 Monument Type B (Modified) 2 EA 38082 ($ 761.64 25000 $ 500.00 1,000.00 | $ 2,000.00 486.00] % 972.00
62 8-14 Cement Concrete Sidewalk 1947 SY 3179 [ $ 61,895.13 2950 § 57,436.50 33.00( % 64,251.00 2400 (% 46,728.00
Traffic Signal System Modification
63 8-20 (M St NE & 8th St NE) 1 LS 82,375.00 | $ 82,375.00 | 71,500.00{ $ 71,500.00 | 73,000.00 | $ 73,000.00 { 61,200.00 | $ 61,200.00
Traffic Signal System Modification
64 8-20 (M St NE & 4th St NE) 1 LS 18,955.00 | $ 18,955.00 | 12,000.00] $ 12,000.00 { 13,000.00 | $ 13,000.00 | 14,750.00 | $ 14,750.00
65 8-20 Conduit Pipe 3 Inch Diameter 1550 LF 89518 13,872.50 80013 12,400.00 900 (% 13,950.00 8.00 (3 12,400.00
66 8-20 Pull Box 6 EA 1,685.60 | $ 10,113.60 1,600.00{ $ 9,600.00 1,600.00 | $ 9,600.00 1,225.00 | $ 7,350.00
67 8-21 Permanent Signing 1 LS 3,640.00 | $ 3,640.00 6,000.00 | § 6,000.00 7,500.00 | $ 7,500.00 4,300.00 | $ 4,300.00
68 8-21 Relocate Permanent Traffic Sign and Post 7 EA 28000 | $ 1,960.00 325.00| $ 2,275.00 150.00 | § 1,050.00 10100} $ 707.00
69 8-22 Paint Line 5560 LF 02318 1,278.80 02218 1,223.20 025(% 1,390.00 02518 1,390.00
Plastic Crosswalk Stripe and Stop Bar
70 8-22 (24 inch Wide) 790 LF 347 ( % 2,741.30 4751 % 3,752.50 500(% 3,950.00 50018 3,950.00
71 8-22 Plastic Traffic Arrow 18 EA 7964 | $ 1,513.16 7000 | $ 1,330.00 75.00 | $ 1,425.00 76001 % 1,444.00
72 8-22 Plastic Traffic Letter 32 EA 6257 [ $ 2,002.24 35.00} $ 1,120.00 50.00 | § 1,600.00 61001 % 1,952.00
73 8-23 Temporary Pavement Markings 25800 LF 01418 3,612.00 0151 § 3,870.00 020($ 5,160.00 0.10] % 2,580.00
74 8-31 Colored Stamped Cement Concrete 30 SY 116.69 | $ 3,500.70 8000} 3 2,400.00 125.00 | § 3,750.00 117.00 | $ 3,510.00
Schedule Subtotal $ 1,276,236.49 $ 1,233,765.20 $ 1,266,241.50 $ 1,239,375.50
No Tax Applicable - - - -
SCHEDULE SUBTOTAL $ 1,276,236.49 $ 1,233,765.20 $ 1,266,241.50 $ 1,239,375.50
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Bid Tabulation:

CP0611, M St NE/Harvey Rd and 8th St NE Improvements, Contract 09-06

Schedule: A - Street Improvement
Prepared By: City of Auburn
Bid Date: 6/30/09
Northwest Cascade Construct Company, LLC
PO Box 73398 1621 Pease Avenue
Puyallup, WA 98373 Sumner, WA 98390
Item No.| Sec. No. |ltem Description Qty. Unit | Unit Price Total Price Unit Price Total Price
1 1-04.4  [Minor Changes 1 Eq. Adj.| 20,000.00 | $ 20,000.00 20,000.00 | $ 20,000.00
2 1-07.17 |Mobilization 1 LS 32,000.00 | $ 32,000.00 100,000.00 | $ 100,000.00
3 1-07.17 |Utility Potholing 30 EA 25000 [ $ 7,500.00 130.00 ] § 3,900.00
4 1-09.7 [Construction Site Sign(s) 2 EA 54000 § 1,080.00 700.00 | § 1,400.00
5 1-10 Traffic Control Supervisor 1 LS 8,000.00 | $ 8,000.00 2,200.00 2,200.00
6 1-10 Traffic Controf Labor (Min. Bid $32.50 per hour) 2000 HR 5400 | $ 108,000.00 38.00 | § 76,000.00
7 1-10 Construction Signs Class A 500 SF 7501 % 3,750.00 9.00 4.500.00
8 1-10 Portable Changeable Message Sign 60 Day 125.00 | $ 7,500.00 83.00 4,980.00
9 1-10 QOutside Agency Uniformed Police Flagging Labor 1 Eq. Adj 5,000.00 | $ 5,000.00 5,000.00 | $ 5,000.00
10 2-01 Clearing and Grubbing 1 LS 9,080.00 | $ 9,080.00 10,000.00 | $ 10,000.00
11 2-02 Removal of Structures and Obstructions 1 LS 32,000.00 | $ 32,000.00 15,000.00 | $ 15,000.00
12 2-02 Remove and Reset Fence 115 LF 17.00 | $ 1,965.00 16.00 [ $ 1,840.00
13 2-02 Removal of Concrete Flatwork 3323 SY 12.00 [ $ 39,876.00 9.00|$ 29,907.00
14 2-02 Removal of Curb and Guiter 3000 LF 1200 | $ ' 36,000.00 6.00|$ 18,000.00
15 2-03 Roadway Excavation Including Haul 3780 cY 1700 ] $ 64,260.00 21.00 | $ 79,380.00
16 2-03 Unsuitable Foundation Excavation Including Haul 80 CY 26.00 | $ 2,080.00 32.00 | $ 2,560.00
17 2-03 Gravel Borrow Including Haul 300 TON 21001 $ 6,300.00 1900 [ $ 5,700.00
18 2-06 Subgrade Preparation 7940 SY 1201 % 9,528.00 200|% 15,880.00
19 2-07 Water 300 Mgal. 3700 $ 11,100.00 2500 | $ 7,500.00
20 2-09 Shoring or Extra Excavation Class B 7800 SF 1.00 ] $ 7,800.00 200 $ 15,600.00
21 4-04 Crushed Surfacing Top Course 300 TON 2700 [ $ 8,100.00 20.00 | $ 6,000.00
22 4-04 Crushed Surfacing Base Course 3580 TON 18.00 | $ 64,440.00 29.00 | $ 103,820.00
23 5-04 HMA Class B (Modified) 2190 TON 7000 [ $ 153,300.00 65.00 | $ 142,350.00
24 5-04 HMA Class E 2700 TON 65.00($ 175,500.00 61.00 | $ 164,700.00
25 5-04 Incidental HMA 80 TON 165.00 | $ 13,200.00 150.00 | $ 12,000.00
26 5-04 Planing Bituminous Pavement 5065 SY 1000 | 8 50,650.00 400 % 20,260.00
27 6-12 Block Wall 325 SF 2000 | $ 6,500.00 2500 | $ 8,125.00
Solid Wall Polyvinyl Chloride (PVC) Storm Pipe,
28 7-04 SDR-35, 12 inch Diam 1310 LF 2600 [ $ 34,060.00 73.00| % 95,630.00
Ductile iron Pipe, Special Class 52, Storm Pipe, 6
29 7-04 inch Diam. 60 LF 3200 $ 1,920.00 80.00 | $ 4,800.00
Ductile Iron Pipe, Special Class 52, Storm Pipe, 8
30 7-04 inch Diam. 140 LF 3100 8 4,340.00 81.00| $ 11,340.00
Ductile Iron Pipe, Special Class 52, Storm Pipe,
31 7-04 12 inch Diam. 204 LF 46001 % 9,384.00 94.00 | $ 19,176.00
32 7-04 Storm Sewer Television Inspection 1714 LF 2008 3,428.00 1.00| $ 1,714.00
33 7-05 Catch Basin Type 1 16 EA 875.00 [ 8 14,000.00 1,000.00 | $ 16,000.00
34 7-05 Catch Basin Type 2, 48 inch Diam. 2 EA 2,195.00 | $ 4,390.00 2,800.00 | $ 5,600.00
35 7-05 Catch Basin Type 2, 96 inch Diam. 2 EA 8,750.00 | $ 17,500.00 6,200.00 | ¢ 12,400.00
36 7-05 Concrete Inlet 4 EA 80000 (% 3,200.00 790.00 | § 3,160.00
37 7-05 Adjust Catch Basin 3 EA 35000 (8§ 1,050.00 700.00 | § 2,100.00
38 7-05 Connect to Existing Catch Basin 4 EA 905.00 | $ 3,620.00 400.00 | $ 1,600.00
39 7-05 Remove and Reinstall Flow Contro! Riser 1 EA 1,610.00 [ § 1,610.00 800.00 | $ 800.00
40 7-05 Connect to Existing Manhole 1 EA 1,285.00 | $ 1,285.00 400.00 | $ 400.00

7/1/2009 (3:58 PM)
h:\proj\bidtabs\CP0611 BT.xls




Bid Tabulation:

CP0611, M St NE/Harvey Rd and 8th St NE Improvements, Contract 09-06

Schedule: A - Street Improvement
Prepared By: City of Auburn
Bid Date: 6/30/09
Northwest Cascade Construct Company, LL.C
PO Box 73399 1621 Pease Avenue
Puyallup, WA 98373 Sumner, WA 98390
Item No.| Sec. No. |ltem Description Qty. Unit | Unit Price Total Price Unit Price Total Price
41 7-08 Pipe Foundation Material 475 TON 40.00 | $ 19,000.00 11.001 8 5,225.00
42 7-08 Imported Pipe Bedding 730 TON 24008 17,520.00 11.00 | % 8,030.00
43 7-08 Select Pipe Trench Backfill 150 TON 3600 % 5,400.00 10.00 | $ 1,500.00
44 7-08 Imported Pipe Trench Backfill 450 TON 36001 % 16,200.00 10.00 4,500.00
45 7-08 Controlled Density Fill (CDF) for Trench Backfill 15 cY 135.00 | $ 2,025.00 92.00 1,380.00
46 7-08 Controlied Density Fill (CDF) for Filling Pipe 35 cY 155.00 | $ 5,425.00 180.00 6,300.00
47 8-01 Temporary Water Pollution/Erosion Control 1 Eq. Adj.] 15,000.00 | § 15,000.00 15,000.00 [ $ 15,000.00
48 8-02 Topsoil Type A 90 cY 420018 3,780.00 26.00 | $ 2,340.00
49 8-02 Bark Mulch 15 cY 42.00 | § 630.00 28.00 420.00
50 8-02 Lawn Sod 800 SY 83018 6,640.00 6.00 4,800.00
51 8-02 Root Control Barrier 220 LF 6.60 | $ 1,452.00 12.80 2,816.00
52 8-02 Landscape Restoration 1 Eg. Adj.| 10,000.00 ] § 10,000.00 10,000.00 | $ 10,000.00
53 8-04 Cement Concrete Traffic Curb and Gutter 2906 LF 12.00] $ 34,872.00 17.00 | § 49,402.00
54 8-04 Cement Concrete Traffic Curb 180 LF 2400 § 4,320.00 17.00 1§ 3,060.00
55 8-04 Type 3 Extruded Curb 130 LF 82518 1,072.50 9.00 1,170.00
56 8-06 Residential Driveway Apron 338 SY 30.00 | $ 10,140.00 45.00 15,210.00
57 8-06 industrial and Commercial Driveway Apron 281 SY 39.001{ 8 10,959.00 65.00 18,265.00
58 8-06 Cement Conc. Driveway Approach 150 SY 26.00 | $ 3,900.00 41001 $ 6,150.00
59 8-09 Raised Pavement Marker Type 2 200 EA 50018% 1,000.00 5001 % 1,000.00
60 8-12 Remove and Replace Fence 115 LF 2700 | $ 3,105.00 25001 % 2,875.00
61 8-13 Monument Type B (Modified) 2 EA 125.00 | $ 250.00 450.00 | $ 900.00
62 8-14 Cement Concrete Sidewalk 1947 SY 32001 8% 62,304.00 32.00{$ 62,304.00
Traffic Signal System Modification
63 8-20 (M St NE & 8th St NE) 1 LS 97,000.00 | $ 97,000.00 71,000.00 | $ 71,000.00
Traffic Signal System Modification
64 8-20 (M St NE & 4th St NE) 1 LS 32,000.00 | § 32,000.00 30,000.00 | § 30,000.00
65 8-20 Conduit Pipe 3 inch Diameter 1550 LF 16.00 | $ 24,800.00 15001 8% 23,250.00
66 8-20 Pull Box 6 EA 1,375.00 | $ 8,250.00 1,250.00 | $ 7,500.00
67 8-21 Permanent Signing 1 LS 3,245.00 | $ 3,245.00 3,250.00 | $ 3,250.00
88 8-21 Relocate Permanent Traffic Sign and Post 7 EA 180.00 | $ 1,260.00 250.00 | $ 1,750.00
69 8-22 Paint Line 5560 LF 0251 $ 1,390.00 020 | % 1,112.00
Plastic Crosswalk Stripe and Stop Bar
70 8-22 (24 inch Wide) 790 LF 50018 3,950.00 400 % 3,160.00
71 8-22 Plastic Traffic Arrow 19 EA 77001 % 1,463.00 70.00 | $ 1,330.00
72 8-22 Plastic Traffic Letter 32 EA 380018 1,216.00 55.00 [ $ 1,760.00
73 8-23 Temporary Pavement Markings 25800 LF 01318% 3,354.00 020 % 5,160.00
74 8-31 Colored Stamped Cement Concrete 30 SY 60.00 { $ 1,800.00 4500 | $ 1,350.00
Schedule Subtotal $ 1,399,008.50 $ 1,424,591.00
No Tax Applicable - -
SCHEDULE TOTAL $ 1,399,008.50 $ 1,424,591.00
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Project Name:

BID TABULATION

SCHEDULE SUMMARY
CP0611, M St NE/Harvey Rd and 8th St NE Improvements, Contract 09-06

Schedule No.: A - Street Improvement

Prepared by: City of Auburn

Bid Date: 6/30/09

ENGINEER'S ESTIMATE: $ 1,439,887.50

AVERAGE BID AMOUNT: $ 1,265,953.21

BID SPREAD AMOUNT: $ 275,298.80 BID Amount Spread $ Spread %
L.OW BIDDER: Titan Earthwork, LLC $ 1,149,292.20 $ (290,595.30) -20.18%
Second Bidder: Rodarte Construction, Inc $ 1,199,137.20 $ (240,750.30) -16.72%

Basic BID (No Tax Applicable)

Titan Earthwork, LLC
Rodarte Construction, Inc
Hoffman Construction
Dennis R. Craig Constructior
R.L. Alia Company
Johansen Excavating
Pivetta Brothers Constructior
Northwest Cascade
Construct Company, LLC

7/1/2009 (2:21 PM)
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Bid Tabulation:

CP0611, M St NE/Harvey Rd and 8th St NE Improvements, Contract 09-06

Schedule: B - Sanitary Sewer Utility Improvement
Prepared By: City of Auburn
Bid Date: 6/30/09
Engineer’'s Estimate Titan Earthwork, LLC Rodarte Construction, Inc Hoffman Construction
13806 16th St East PO Box 1875 PO Box 845
Sumner, WA 98390 Auburn, WA 98071 Enumclaw, WA 98022
item No.| Sec.No. |ltem Description Qty. Unit Unit Price Total Price Unit Price Total Price Unit Price Total Price Unit Price Total Price
75 1-07.17 | Utility Potholing 25 EA 200.00{ $ 5,000.00 435.00 | $ 10,875.00 300.00 | $ 7,500.00 201.00 | $ 5,025.00
76 1-04.4 Minor Changes 1 Eq. Adj.| 15,000.00 | % 15,000.00 15,000.00 | $ 15,000.00 15,000.00 | $ 15,000.00 15,000.00 | $ 15,000.00
77 1-10 Traffic Control Labor (Min. Bid $32.50 per hour) 50 HR 38.00 | $ 1,900.00 4630 | § 2,315.00 4200 $ 2,100.00 40.20{ $ 2,010.00
Unsuitable Foundation Excavation Including
78 2-03 Haul 40 CcY 15.00 | $ 600.00 3160 | $ 1,264.00 30.00| $ 1,200.00 17701 $ 708.00
79 2-08 Shoring or Extra Excavation Class B 8600 SF 025| % 2,150.00 165| $ 14,190.00 0.05| $ 430.00 02118 1,806.00
80 7-05 Manhole Type 2, 48-inch Diam. 4 EA 4,000.00 [ $ 16,000.00 3,650.00 | $ 14,200.00 3,000.00 | $§ 12,000.00 3,866.00 | $ 15,464.00
81 7-08 Pipe Foundation Material 350 TON 15.00 | § 5,250.00 1110 | $ 3,885.00 15.00 | $ 5,250.00 1795 ([ 8 6,282.50
82 7-08 Imported Pipe Bedding 700 TON 15.00 | $ 10,500.00 1090 | $ 7,630.00 15.00} § 10,500.00 15.90 | $ 11,130.00
83 7-08 Imported Pipe Trench Backfill 1950 TON 1600 | $ 29,250.00 1060 | § 20,670.00 15.00 | § 29,250.00 15.50 | $ 30,225.00
84 7-08 Controlled Density Fill (CDF) for Filling Pipe 85 CcY 150.00 | § 12,750.00 108.00] $ 9,180.00 130.00| $ 11,050.00 110.00 | $ 9,350.00
Solid Wall Polyvinyl Chloride (PVC) Sewer Pipe,
85 7-17 SDR-35, 8 inch Diam 16 LF 45.00 | § 720.00 65.40 | $ 1,046.40 65.00 | $ 1,040.00 7250 | $ 1,160.00
Solid Wall Polyvinyl Chleride (PVC) Sewer Pipe,
86 7-17 SDR-35, 10 inch Diam 830 LF 4500 | $ 37,350.00 19.30 | § 16,019.00 3000} % 24,900.00 2460 | $ 20,418.00
87 7-17 Sewer Television Inspection 810 LF 20018 1,620.00 4051 % 3,280.50 4001} $ 3,240.00 105} § 850.50
6 inch Diam. PVC Side Sewer with 6 inch Diam.
88 7-18 PVC Cleanout 780 LF 50.00 | $ 39,000.00 45,00 | $ 35,100.00 28.00| $ 21,840.00 35901 % 28,002.00
8 inch Diam. Ductile fron Special Class 52 Side
89 7-18 Sewer with 8 inch Diam. PVC Cleanout 30 LF 60.001$ 1,800.00 100.00 | $ 3,000.00 85.00 | $ 2,550.00 8520 | $ 2,556.00
Schedule Subtotal $ 178,890.00 $ 157,654.90 $ 147,850.00 $ 149,987.00
Applied Tax $ 16,994.55 $ 14,977.22 $ 14,045.75 $ 14,248.77
SCHEDULE TOTAL $ 195,884.55 $ 172,632.12 $ 161,895.75 $ 164,235.77

7/1/2009 (2:21 PM)

h:\proj\bidtabs\CP0611 BT.xls




Bid Tabulation:

CP0611, M St NE/Harvey Rd and 8th St NE Improvements, Contract 09-06

Schedule: B - Sanitary Sewer Utility Improvement
Prepared By: City of Auburn
Bid Date: 6/30/09
Dennis R. Craig Construction, In|R.L. Alia Company Johansen Excavating Pivetta Brothers Construction
PO Box 595 107 Williams Ave South PO Box 674 PO Box 370
Redmond, WA 98073 Renton, WA 98057 Buckley, WA 98321 Sumner, WA 98390
Item No.| Sec. No. [item Description Qty. Unit Unit Price Total Price Unit Price Total Price Unit Price Total Price Unit Price Total Price
75 1-07.17 | Utility Potholing 25 EA 217.57 | § 5,439.25 20.00| $ 500.00 400.00| $ 10,000.00 250.00 [ $ 6,250.00
76 1-04.4 |[Minor Changes 1 Eq. Adj.| 15,000.00 | $ 15,000.00 | 15,000.00 ] $ 15,000.00 ] 15,000.00 | $ 15,000.00 ] 15,000.00 | $ 15,000.00
77 1-10 Traffic Control Labor (Min. Bid $32.50 per hour) 50 HR 43.52 | $ 2,176.00 41.00 | $ 2,050.00 40.00 | § 2,000.00 39.001 $ 1,950.00
Unsuitable Foundation Excavation Including
78 2-03 Haul 40 cY 18.68 | $ 747.20 25001 $ 1,000.00 25001 $ 1,000.00 30.00 | $ 1,200.00
79 2-09 Shoring or Extra Excavation Class B 8600 SF 0.05| $ 430.00 025] % 2,150.00 0501| % 4,300.00 1251 % 10,750.00
80 7-05 Manhole Type 2, 48-inch Diam. 4 EA 3,535.97 | $ 14,143.88 1,900.00 | $ 7,600.00 3,000.00 | $ 12,000.00 3,700.00 | $ 14,800.00
81 7-08 Pipe Foundation Material 350 TON 16191 § 5,316.50 12001 $ 4,200.00 22001} $ 7,700.00 12.50 | $ 4,375.00
82 7-08 Imported Pipe Bedding 700 TON 1110 $ 7,770.00 12.001 $ 8,400.00 16.00 | $ 11,200.00 12.50 | $ 8,750.00
83 7-08 Imported Pipe Trench Backfill 1950 TON 8.76 | $ 17,082.00 12.00 | $ 23,400.00 16.00 | 31,200.00 13.50 | § 26,325.00
84 7-08 Controlled Density Fili (CDF) for Filing Pipe 85 CcY 1245118 10,583.35 110001 $ 9,350.00 115.00 | $ 9,775.00 200.00 | § 17,000.00
Solid Wall Polyvinyl Chioride (PVC) Sewer Pipe,
85 7-17 SDR-35, 8 inch Diam 16 LF 61.06 | $ 976.96 45.00 | $ 720.00 50.00 | $ 800.00 65.50 | $ 1,048.00
Solid Wall Polyvinyl Chloride (PVC) Sewer Pipe,
86 7-17 SDR-35, 10 inch Diam 830 LF 47.00 | $ 39,010.00 45.00 | $ 37,350.00 27001 $ 22,410.00 4750 ] $ 39,425.00
87 7-17 Sewer Television Inspection 810 LF 3501 8% 2,835.00 200($ 1,620.00 1.001} $ 810.00 2001 % 1,620.00
6 inch Diam. PVC Side Sewer with 6 inch Diam.
88 7-18 PVC Cleanout 780 LF 3485| $ 27,183.00 45.00 | $ 35,100.00 36.00| % 28,080.00 62.25 | $ 48,555.00
8 inch Diam. Ductile Iron Special Class 52 Side
89 7-18 Sewer with 8 inch Diam. PVC Cleanout 30 LF 12260 | $ 3,678.00 5500 ¢ 1,650.00 95.00} $ 2,850.00 11200 | $ 3,360.00
Schedule Subtotal $ 1562,371.14 $ 150,090.00 $ 159,125.00 $ 200,408.00
Applied Tax $ 14,475.26 $ 14,258.55 3 15,116.88 $ 19,038.76
SCHEDULE TOTAL $ 166,846.40 $ 164,348.55 $ 174,241.88 $ 219,446.76
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Bid Tabulation:

CP0611, M St NE/Harvey Rd and 8th St NE iImprovements, Contract 09-06

Schedule: B - Sanitary Sewer Utility Improvement
Prepared By: City of Auburn
Bid Date: 6/30/09
Northwest Cascade Construct Company, LLC
PO Box 73399 1621 Pease Avenue
Puyallup, WA 98373 Sumner, WA 98390
Item No.| Sec.No. |ltem Description Qty. Unit Unit Price Total Price Unit Price Total Price
75 1-07.17 |Utility Potholing 25 EA 250.00 | $ 6,250.00 13000 | $ 3,250.00
76 1-04.4 Minor Changes 1 Eq. Adj.| 15,000.00{ § 15,000.00 15,000.00 | $ 156,000.00
77 1-10 Traffic Control Labor (Min. Bid $32.50 per hour) 50 HR 54.00] % 2,700.00 38.00 | § 1,900.00
Unsuitable Foundation Excavation Including
78 2-03 Haul 40 CY 4000} § 1,600.00 32.00 ] % 1,280.00
79 2-09 Shoring or Extra Excavation Class B 8600 SF 1.001 % 8,600.00 200 $ 17,200.00
80 7-05 Manhole Type 2, 48-inch Diam. 4 EA 3,000.00 | $ 12,000.00 4,000.00 | $ 16,000.00
81 7-08 Pipe Foundation Material 350 TON 40.00 | $ 14,000.00 11.00 [ $ 3,850.00
82 7-08 Imported Pipe Bedding 700 TON 24001 $ 16,800.00 1100|$ 7,700.00
83 7-08 Imported Pipe Trench Backfill 1950 TON 19.00 | $ 37,050.00 10.00 [ $ 19,500.00
84 7-08 Controlled Density Fili (CDF) for Filling Pipe 85 CY 150.00 | $ 12,750.00 180.00 | $ 15,300.00
Solid Wall Polyvinyl Chloride (PVC) Sewer Pipe,
85 7-17 SDR-35, 8 inch Diam 16 LF 130.00 | $ 2,080.00 39.00 | § 624.00
Solid Wall Polyvinyl Chloride (PVC) Sewer Pipe,
86 7-17 SDR-35, 10 inch Diam 830 LF 26.00| $ 21,580.00 114.00 | § 94,620.00
87 7-17 Sewer Television Inspection 810 LF 200} $ 1,620.00 1.00| § 810.00
6 inch Diam. PVC Side Sewer with 6 inch Diam.
88 7-18 PVC Cleanout 780 LF 38.00| $ 29,640.00 82.00 | $ 63,960.00
8 inch Diam. Ductile iron Special Class 52 Side
89 7-18 Sewer with 8 inch Diam. PVC Cleanout 30 LF 125.00 | $ 3,750.00 122.00 | $ 3,660.00
Schedule Subtotal $ 185,420.00 $ 264,654.00
Applied Tax $ 17,614.90 $ 25,142.13
SCHEDULE TOTAL $ 203,034.90 $ 289,796.13
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BID TABULATION

SCHEDULE SUMMARY
Project Name: CP0611, M St NE/Harvey Rd and 8th St NE Improvements, Contract 09-06
Schedule No.: B - Sanitary Sewer Utility Improvement
Prepared by: City of Auburn
Bid Date: 6/30/09
ENGINEER'S ESTIMATE: $ 178,890.00
AVERAGE BID AMOUNT: $ 174,173.34
BID SPREAD AMOUNT: $ 116,804.00 BID Amount Spread $ Spread %
LOW BIDDER: Rodarte Construction, Inc $  147,850.00 $ (31,040.00) -17.35%
Second Bidder: Hoffman Construction $ 149,987.00 $ (28,903.00) -16.16%

Basic BID (Tax not Included)
Titan Earthwork, LLC $ 157,654.90
Rodarte Construction, Inc $ 147,850.00
Hoffman Construction $ 149,987.00
Dennis R. Craig Construction $ 152,371.14
R.L. Alia Company $ 150,090.00
Johansen Excavating $ 159,125.00
Pivetta Brothers Constructior $ 200,408.00
Northwest Cascade $ 185,420.00
Construct Company, LLC $ 264,654.00
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Bid Tabulation:
Schedule:
Prepared By:
Bid Date:

CP0611, M St NE/Harvey Rd and 8th St NE Improvements, Contract 09-06

C - Water Utility Improvement
City of Auburn
39994

Engineer's Estimate

Titan Earthwork, LLC
13806 16th St East
Sumner, WA 98390

Rodarte Construction, inc

PO Box 1875

Auburn, WA 98071

Hoffman Construction

PO Box 845

Enumclaw, WA 98022

Item No.| Sec.No. |ltem Description Qty. Unit | Unit Price Total Price Unit Price Total Price Unit Price Total Price Unit Price Total Price
Special Class 52 Ductile Iron Pipe for Water
90 7-09 Main 10 inch Diam. 120 LF 80.00 | $ 9,600.00 132.00 [ § 15,840.00 100.00 | § 12,000.00 86.35| $ 10,362.00
91 1-04.4 Minor Changes 1 Eq. Adj. 5,000.00 [ $ 5,000.00 5,000.00 | $ 5,000.00 5,000.00 | $ 5,000.00 5,000.00 | $ 5,000.00
92 7-09 Connect to Existing Water Main 7 EA 800.00 [ $ 5,600.00 971001 $ 6,797.00 800.00 [ $ 5,600.00 1,176.00 | $ 8,232.00
93 7-12 Adjust Valve Box 19 EA 175.00 | § 3,325.00 292.00 | § 5,548.00 150.00 | $ 2,850.00 306.50 | $ 5,823.50
94 7-14 Moving Existing Hydrant 1 EA 3,000001 8 3,000.00 3,360.00 | $ 3,360.00 1,200.00 | $ 1,200.00 3,500.00 | $ 3,500.00
95 7-15 Water Service Connection 3/4 inch Diam. 30 EA 900.00 { $ 27,000.00 1,155.00 | $ 34,650.00 900.00 | § 27,000.00 870.00 | $ 26,100.00
96 7-15 Water Service Connection 1 inch Diam. 2 EA 900.00 { $ 1,800.00 1,145.00 [ $ 2,290.00 1,800.00 | $ 3,600.00 860.00 | $ 1,720.00
97 7-15 Water Service Connection 1 1/2 inch Diam. 4 EA 2,500.00 | $ 10,000.00 1,980.00 | $ 7,920.00 1,800.00 | $ 7,200.00 1,880.00 | $ 7,520.00
Schedule Subtotal $ 65,325.00 $ 81,405.00 $ 64,450.00 $ 68,257.50
Applied Tax $ 4,246.13 $ 7,733.48 $ 6,122.75 $ 6,484.46
SCHEDULE TOTAL $ 69,571.13 $ 89,138.48 $ 70,572.75 $ 74,741.96
7/1/2009 (2:21 PM)
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Bid Tabulation:

CP0611, M St NE/Harvey Rd and 8th St NE Improvements, Contract 09-06

Schedule: C - Water Utility Improvement
Prepared By: City of Auburn
Bid Date: 6/30/09
Dennis R. Craig Construction, InjR.L. Alia Company Johansen Excavating Pivetta Brothers Construction
PO Box 595 107 Wiltiams Ave South PO Box 674 PO Box 370
Redmond, WA 98073 Renton, WA 98057 Buckley, WA 98321 Sumner, WA 98390
Item No.| Sec.No. |ltem Description Qty. Unit Unit Price Total Price Unit Price Total Price Unit Price Total Price Unit Price Total Price
Special Class 52 Ductile Iron Pipe for Water
90 7-09 Main 10 inch Diam. 120 LF 77.00{ % 9,240.00 100.00 | $ 12,000.00 92.00 | $ 11,040.00 158.00 [ $ 18,960.00
91 1-04.4  |Minor Changes 1 Eq. Adj. 5,000001 $ 5,000.00 5,000.00 | $ 5,000.00 5,000.00 | § 5,000.00 5,000.00 | $ 5,000.00
92 7-09 Connect to Existing Water Main 7 EA 1,338.03{ § 9,366.21 7,00000 ] $ 49,000.00 2,000.00 | § 14,000.00 1,450.00 | § 10,150.00
93 7-12 Adjust Valve Box 19 EA 180.76 | $ 3,434.44 100.00 { $ 1,900.00 350.00 | § 6,650.00 575001 $ 10,925.00
94 7-14 Moving Existing Hydrant 1 EA 1,480.70 | $ 1,490.70 1,500.00 | $ 1,500.00 3,600.00 | § 3,600.00 1,760.00 | $ 1,760.00
95 7-15 Water Service Connection 3/4 inch Diam. 30 EA 837.79 | $ 25,133.70 1,000.00 | $ 30,000.00 1,000.00 | $ 30,000.00 800.00| $ 24,000.00
96 7-15 Water Service Connection 1 inch Diam. 2 EA 1017111 $ 2,034.22 1,200.00 | $ 2,400.00 1,100.00 | § 2,200.00 1,050.00 | $ 2,100.00
97 7-15 Water Service Connection 1 1/2 inch Diam. 4 EA 163095 | $ 6,523.80 2,200.00 | $ 8,800.00 2,100.00 | $ 8,400.00 2,800.00| $ 11,200.00
Schedule Subtotal $ 62,223.07 $ 110,600.00 $ 80,890.00 $ 84,085.00
Applied Tax $ 5,911.19 $ 10,507.00 $ 7,684.55 $ 7,989.03
SCHEDULE TOTAL $ 68,134.26 $ 121,107.00 $ 88,574.55 $ 92,084.03

7/1/2009 (2:21 PM)
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Bid Tabulation:

CP0611, M St NE/H.arvey Rd and 8th St NE Improvements, Contract 09-06

Schedule: C - Water Utility Improvement
Prepared By: City of Auburn
Bid Date: 6/30/09
Northwest Cascade Construct Company, LLC
PO Box 73399 1621 Pease Avenue
Puyallup, WA 98373 Sumner, WA 98390
Item No.| Sec. No. |ltem Description Qty. Unit Unit Price Total Price Unit Price Total Price
Special Class 52 Ductile Iron Pipe for Water
90 7-09 Main 10 inch Diam. 120 LF 116.00 | $ 13,920.00 180.00 | $ 21,600.00
91 1-04.4 Minor Changes 1 Eq. Adj. 5,000.00 | § 5,000.00 5,000.00 | $ 5,000.00
92 7-09 Connect to Existing Water Main 7 EA 965.00 | $ 6,755.00 700.00 | $ 4,800.00
93 7-12 Adjust Valve Box 19 EA 240.00 | $ 4,560.00 200.00 | $ 3,800.00
94 7-14 Moving Existing Hydrant 1 EA 1,300.00 | $ 1,300.00 1,400.00 | $ 1,400.00
95 7-15 Water Service Connection 3/4 inch Diam. 30 EA 870.00 | $ 26,100.00 1,000.00 | $ 30,000.00
96 7-15 Water Service Connection 1 inch Diam. 2 EA 1,100.00 | $ 2,200.00 1,200.00 | $ 2,400.00
97 7-15 Water Service Connection 1 1/2 inch Diam. 4 EA 2,500.00] % 10,000.00 1,800.00 | $ 7,200.00
Schedule Subtotal $ 69,835.00 $ 76,300.00
Applied Tax $ 6,634.33 $ 7,248.50
SCHEDULE TOTAL $ 76,469.33 $ 83,548.50

7/1/2009 (2:21 PM)

h:\proj\bidtabs\CP0611 BT.xls

14



BID TABULATION
SCHEDULE SUMMARY

Project Name: CP0611, M St NE/Harvey Rd and 8th St NE Improvements, Contract 09-06
Schedule No.:  C - Water Utility Improvement

Prepared by: City of Auburn
Bid Date: 6/30/09
ENGINEER'S ESTIMATE: $ 65,325.00
AVERAGE BID AMOUNT: $ 77,561.73
BID SPREAD AMOUNT: $ 48,376.93 BID Amount Spread $ Spread %
LOW BIDDER: Dennis R. Craig Construction, Inc $ 62,223.07 $ (3,101.93) -4.75%
Second Bidder: Rodarte Construction, Inc $ 64,450.00 $ (875.00) -1.34%
Basic BID (Tax not Included)
Titan Earthwork, LLC $ 81,405.00
Rodarte Construction, Inc $ 64,450.00

Hoffman Construction $ 68,257.50

Dennis R. Craig Constructior $ 62,223.07

R.L. Alia Company $ 110,600.00

Johansen Excavating $ 80,890.00

Pivetta Brothers Constructio $ 84,095.00

Northwest Cascade $ 69,835.00
$

Construct Company, LLC 76,300.00

7/1/2009 (2:21 PM)
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BID TABULATION
BID TOTALS SUMMARY

Project Name: CP0611, M St NE/Harvey Rd and 8th St NE Improvements, Contract 09-06

Prepared by: City of Auburn

Bid Date: 6/30/09

ENGINEER'S ESTIMATE: $ 1,684,102.50

AVERAGE BASIC BID AMOUNT: $  1,517,688.28

BASIC BID SPREAD AMOUNT: § 377,192.90 Basic BID Amount Spread $ Spread %
LOW BIDDER: Titan Earthwork, LLC $ 1,388,352.10 -$295,750.40 -17.56%
Second Bidder: Rodarte Construction, Inc $ 1,411,437.20 -$272,665.30 -16.19%

Basic BID (Tax not Included) Total BID (Tax Included)

Titan Earthwork, LLC $ 1,388,352.10 $ 1,411,062.80
Rodarte Construction, inc $ 1,411,437.20 $ 1,431,605.70
Hoffman Construction $ 1,424,175.80 3 1,444,909.03
Dennis R. Craig Construction, $ 1,490,830.70 $ 1,511,217.15
R.L. Alia Company $ 1,494,455.20 3 1,519,220.75
Johansen Excavating $ 1,506,256.50 $ 1,529,057.93
Pivetta Brothers Construction $ 1,523,878.50 $ 1,550,906.29
Northwest Cascade $ 1,654,263.50 3 1,678,5612.73
Construct Company, LLC $ 1,765,545.00 $ 1,797,935.63

7/1/2009 (2:21 PM)
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